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ENVIRGNMENTAL CONSULTANTS ING,

To: Attendees

CC:  Mike Duguay, City of Augusta
Jean Firth, Maine DEP

From: James W. Bouquet, P.E. ﬂ
RE:  -Addendum No. 1
Demolition of the Former American Tissue Miil

Augusta, Maine

Date: February 2, 2009

The purpose of this document is to issue Addendum No. 1 to the Demolition of the Former American
Tissue Mill Project. The following Addendum No. 1 shall constitute an addendum to the Project Manual
Jor Demolition of the Former American Tissue Mill - Augusta, Maine prepared by Summit Environmental

Consultants, Inc. (Summit) dated January 9, 2009.

Bidders shall indicate receipt and acknowledgement of this addendum on Page BF-1 of the Bid
Form,

Bids will be opened publicly at the Augusta City Hall at 2:00 P.M. on March 2, 2009.

ADDENDUM NO. 1
Bid Form

1. Disregard the original Bid Form and utilize Bid Form — Revision I attached to this Addendum.

General Conditions of the Construction Contract

1. Add new Paragraph 14.7 to Article 14- Miscellaneous

Liguidated Damages

14.7 In the event that any Work is not completed by the date specified in the Agreement, it is agreed
that OWNER will suffer direct damages for delay through costs realized for administration and
supervision of the Contract; and oversight of the Work by the ENGINEER. The CONTRACTOR
shall compensate OWNER for the amount of $1,000 per calendar day until such time that the project
is deemed complete. Such damages shall be in addition to all other amounts for which the
CONTRACTOR may otherwise be liable under applicable Laws or Regulations, or otherwise under
the terms of the Contract Documents.
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Specification Section 01150, Measurement and Payment

1. Delete Paragraph 1.04.A. and replace with the following:

A. Deduct Alternate No. 1 — Discharge of Wastewater Treatment Plant Liquid to the
Kennebec River,

L. The CONTRACTOR shall provide a Deduct price to filter and discharge
Wastewater Treatment Plant liquid to the Kennebec River. This Deduct Alternate
includes the materials, equipment and labor to remove liquid from the WWTP and
route through engineering controls (i.e., filter) and subsequently discharge to the
adjacent river. This Alternate will include performing a pilot test (including
providing a temporary 500 gallon (minimum) holding tank) and ongoing testing as
necessary to verify filtered liquid meets discharge standards established by the
Maine DEP. Samples will be coliected and analyzed by the Owner.

2. Delete Paragraph 1.04.B. and replace with the following:

B. Deduct Alternate No. 2 - Disposal of Bulked Wastewater Treatment Plant Sludge and Selected
Demolition Materials at Statler Landfill.

1. The CONTRACTOR shall provide a Deduct price in the event Wastewater
' Treatment Plant sladge and other selected demolition materials can be disposed at
the former Statler Tissue landfill in Augusta. This Deduct Alternate includes the
buiking of sludge with granular soil to be furnished by the CONTRACTOR and
other demolition materials made suitable for bulking by the CONTRACTOR.
Under this alternate, the CONTRACTOR shall also be responsible for temporary
storage of derolition materials at the American Tissue facility until transport to the
landfill. Sludge and demolition materials shall be removed from site structures
under the Base Bid.

3. Insert Paragraph 1.04.E. as follows:
E. Deduct Altemate No. 5 — Extend Project Completion Date to October 31, 2009.

I The CONTRACTOR shall provide a lump sum Deduct price to extend the project
final completion date from August 31, 2009 to October 31, 2009.

4, Insert Paragraph 1.04.F. as foliows:

F. Add Alternate No. 1 — Removal and Off-Site Disposal of Additional Wastewater Treatment
Plant Liguid.

1. The CONTRACTOR shall provide a per gallon price to furnish labor, materials,
equipment for the removal and off-site disposal of additional liquid contained within
the Wastewater Treatment Plant. Disposal of the first 16,000 gallons of liquid will
be included in the Base Bid. Disposal of additional liquid will be paid under the
under price established by this Add Alternate.
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5. Insert Paragraph 1.04.G. as follows:
G. Add Alternate No. 2 — Removal and Off-Site Disposal of Additional Wastewater Treatment

Plant Sludge.

1. The CONTRACTOR shall provide a per cubic yard price to furnish labor, materials,
equipment for the removal and off-site disposal of additional sludge contained
within the Wastewater Treatment Plant. Disposal of the first 3,200 cubic yards of
sludge will be included in the Base Bid. Disposal of additional sludge will be paid
under the under price established by this Add Alternate.

6. Insert Paragraph 1.04.H. as follows:

H. Add Alternate No. 3 — Removal, Bulking and Disposal of Additional Wastewater Treatment
Plant Sludge at Statler Landfill.

1. The CONTRACTOR shall provide a per cubic yard price to furnish labor, materials,
equipment for the removal, bulking and disposal at the Statier Landfifl of additional
sludge contained within the Wastewater Treatment Plant. Disposal of the first 3,200
cubic yards of sludge is included under Deduct Alternate 2, should that Alternate be
selected by the OWNER. Disposal of additional bulked sludge will be paid under
the under price established by this Add Altemate.

Specification Section 02060, Building Demolition

1. Insert the following sentence at the end of Paragraph 3.03.D.
- “Walls and structures acting as retaining walls along the railroad tracks will not be damaged or
demolished.”
2. In Paragraphs 3.03.F. and 3.03.G. Delete “Section 02200 ” and Replace with “Section 022327,
3. . Insertihe following sentence at the beginning of Paragraph 3.03.G.

- “Prior to backfill, crack all basement slabs sufficiently to permit drainage of precipitation
- collected by the overlying backfill material.”

4, Insert as new Paragraph 3.04.E. (Page 02060-3)

E. Disposal of Bulked Wastewater Treatment Plant Sludge and Selected Demolition
Materials at Statler Landfill

1. In the event Deduct Alternate No. 2 is accepted by the OWNER, waste water
treatment plant sludge and selected materials generated from the demolition of
the American Tissue facility will be prepared, managed and transported by the
CONTRACTOR for disposal at the former Staler Tissue Landfill in Augusta.
The landfill is located approximately 2 miles from the American Tissue facility.
Transport of these materials to the landfill will be concurrent with Phase I closure
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construction activities performed by MEDEP and Integrated Waste Solutions
(IWS) at the landfill. Concurrent activities will allow the project to be under the
direction of IWS and for waste to be properly placed within the Phase I limits by
the landfill closure contractor. Alternate No. 2 will not be accepted by the Owner
if landfill closure activities are not underway by the commencement date of
demolition material shipment (i.e., June 2009) and the CONTRACTOR will
provide for disposal at a properly licensed and operating facility under the Base
Bid.

Landfill crown development and closure activities will commence in June 2009
(contingent upon availability of fill materials and MEDEP funding). The
CONTRACTOR will be responsible to temporarily stockpile demolition
materials at the American Tissue facility until the landfill is ready to accept
material (anticipated in June).

Acceptable materials to be disposed at the former Statler Tissue Landfill from the
facility demolition under Deduct Aiternate No. 2 include:

Built-up and Rubberized Roofing Systems (Non-ACM)
Wood Chip and Soil/Cobble Pile

Wood Flooring and Miscellaneous Wood

Wastewater Treatment Plant Sludge

Inert fill

Note: Based on preliminary estimates, significant quantities of inert fill material
(crushed brick and concrete) will not be available due to the estimated quantity
required to backfill basement and below grade areas following demolition.

The maximum dimension of non-ACM demolition materials delivered to the landfiil
is four (4) feet.

The CONTRACTOR shall dewater wastewater treatment plant sludge and mix with a
granular material (i.e., silty sand, “dirty” sand) or ground wood from the facility
demolition, resulting in a “bulked” consistency of 60 percent solids as measured by
Dry Unit Weight. Laboratory testing of the bulked material will be performed by the
CONTRACTOR at the rate of one test per 500 cubic yards. Bulking soil will be
consistent with the Maine DOT specification for Granular Borrow (703.19), Material
for Embankment Construction. Wood for bulking will be ground to chip size before
mixing.

The estimated quantity of demolition materials available for placement include

“approximately 5,000 cubic yards of non-friable ACM, roofing, wood and wood

chips/soil. Approximately 6,600 cubic yards of soil-bulked sludge is estimated for
disposal. Actual quantities shall be determined by the CONTRACTOR,

The CONTRACTOR shall deliver to the landfill materials for placement at an
average rate of 300 cubic yards per day over an 8 week period. Non-ACM
demolition materials (roofing, wood and wood chips/soil) will be delivered first to
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provide a stable base for landfill closure. Following delivery and placement of
demolition materials, the bulked sludge will be transported for placement.

8. Delivery trucks will be directed into the placement area by IWS (or the closure
contractor). The closure contractor will perform grading and compaction. Should
trucks become mired/stuck, the closure contractor will provide support (i.e., dozer) to
extricate the vehicle.

5. Insert as new Paragraph 3.04.F.
E. Disposal of Wastewater Treatment Plant Liquid to the Kennebec River

L. In the event Deduct Alternate ! is accepted by the OWNER, liquid within the
WWTP clarifiers/vessels will be filtered to meet discharge requirements
established by the Maine DEP and discharged to the adjacent Kennebec River.

2. The CONTRACTOR shall provide pumps, hoses, etc. as necessary to remove
liquid in a controlled manner from the WWTP. Liquid removal will be
performed in such a manner as not to disturb sludge present in the bottom of the
clarifiers.

3. The CONTRACTOR shall perform a pilot test on the first 500 gallons of liquid
removed by discharging through engineering controls (i.e., filter) to permit
sampling and analysis by the OWNER. Samples will be collected for Total
Suspended Solids {(TSS) and Biological Oxygen Demand (BOD). Engineering
controls shall be sufficient to reduce the levels of TSS and BOD to less than 50
parts per million (ppm). Analysis results of WWTP liquid preliminary sampling
performed by Summit are attached to Addendum No. 1.

4, Following approval by Maine DEP, remaining liquid within the WWTP will be
removed, filtered and discharged to the River via existing site storindrain outfalls
located near the WWTP.

6. Insert the following as new Paragraph 3.04.G.
G. The existing 50,000 gallon No. 6 Fuel Oil tank will be emptied, removed and cleaned by
Others and left adjacent to the current location near the stack. Under this demolition

contract, the CONTRACTOR shall remove and properly dispose/recycle the tank from
the Site.

Specification Section 02080, Asbestos Abatement

1. Insert as new Paragraph 3.07.G. (Page 02080-16)

G. Disposal of Non-Friable Asbestos Containing Materials (ACM) at the former Statler Tissue
Landfill
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_ Figures

In the event Deduct Alternate No. 3 is accepted by the OWNER, non-friable
ACM generated from the demolition of the American Tissue facility (Transite
Board, Floor Tile, Built-up Roofing Systems) will be prepared, managed and
transported by the CONTRACTOR for disposal at the former Staler Tissue
Landfill in Augusta. The landfill is located approximately 2 miles from the
American Tissue facility. Transport of these materials to the landfill will be
concurrent with Phase I closure construction activities performed by MEDEP and

Integrated Waste Solutions (IWS) at the landfill. Concurrent activities will

allow the project to be under the direction of IWS and for waste to be properly
placed within the Phase I limits by the landfill closure contractor. Alternate No.
3 will not be accepted by the Owner if landfill closure activities are not underway

. by the commencement date of non-friable ACM shipment (i.e., June 2009) and

the CONTRACTOR will provide for disposal at a properly licensed and
operating facility under the Base Bid.

Landfill crown development and closure activities will commence in June 2009
(contingent upon availability of fill materials and MEDEP funding). The
CONTRACTOR will be responsible to coordinate the removal and delivery of
non-friable ACM with the landfill closure construction (anticipated to commence
in June 2009).

Non-friable ACM is typically removed and direct loaded into poly lined
containers. Demolition would not commence on buildings containing non-friable
ACM (primarily the “Paper Machine Building™) until direct delivery of the
removed ACM to the landfill can be coordinated (i.e., June). Maximum
dimension of non-friable ACM for disposal will be 4 feet by 8 feet. Non-friable
ACM will be delivered to the site in poly-lined roli-off containers at a rate not to
exceed 300 cubic yards per day (see Building Demolition Section 20260,
paragraph 3.04.E.7.)

IWS will establish a designated area for ACM placement. A MEDEP licensed
Asbestos Project Monitor, as a subcontractor to the CONTRACTOR, wiil
perform downwind air monitoring during ACM placement in the landfill.
Samples will be analyzed by Phase Contrast Microscopy. The intent of this
monitoring is to document that airborne asbestos fibers are not migrating from
the disposal area.

Following placement, the CONTRACTOR shall be responsible to conduct a
survey of placement area. The survey will document the horizontal and vertical
limits of the ACM placement area for the landfill record.

1. = Revised Figures 1 and 2 are included in this Addendum.




BID FORM — REVISION 1
FORMER AMERICAN TISSUE MILL DEMOLITION

Bid of (hereinafter referred to as "Bidder™),
organized and existing under the laws of the State of doing business as
{Insert “an individual", “a corporation", "a

partnership", “a limited partnership”, “a joint venture”, “a limited liability company”, or “ a limited liability
partnership” as applicable.)

To: William Bridgeo
City Manager
City of Augusta
City Center
16 Cony Street
Augusta, Maine 043305298

In compliance with your Instruction To Bidders, the Bidder hereby proposes to perform all work for the
Former American Tissue Demolition Project at the Former American Tissue Factory, Augusta Maine, in
strict accordance with the Construction Drawings, Contract Documents and Technical Specifications, within
the time set forth in the Bidder's Construction Schedule, and for the price stated in the Bid Schedule herein.

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto certifies as
to its own organization, that this Bid has been arrived at independently, without consultation,

communication, or agreement as to any matter relating to this Bid with any other Bidder or with any
competitor.

The Bidder hereby agrees to commence work under this Contract on or before a date to be specified in the
*Notice To Proceed and to fully complete the Work no later than August 31, 2009.

‘The awarding of the Bid to the Contractor will be based on this Bid.

The Bidder acknowledges receipt of the following Addenda:

Pursuant to and in compliance with the Invitation to Bid and the Instructions to Bidder relating hereto,
the undersigned as a Bidder proposes and agrees to furnish and complete at the site the services specified
in the Contract Documents, in the manner therein prescribed and in accordance with all addenda issued
by the Owner prior to the opening of Bids for the total lump sum cost of:

Dollars ($ )

Write Total Bid Price In Words

For the purposes of establishing a breakdown of bid price for the work, the quantities of various
construction activities, materials, supplies or equipment to be furnished/performed by the Contractor are
estimated and provided on the enclosed Bid Breakdown Table. The Form as completed by the Contractor
shall establish unit prices for payment applications and additional Work (or credit) as required.

If applicable, provide a narrative, on separate pages, describing any proposed altemate to the Work as
described in these Contract Documents, Technical Specifications, and Construction Drawings.

BF-1




BID FORM — REVISION 1
FORMER AMERICAN TISSUE MILL DEMOLITION

- SCHEDULE OF ALTERNATIVES:
Deduct Alternate
Nao. Description Lump Sum Cost
1. Discharge of Wastewater Treatment Plant Liquid to the Kennebec River §
2. Disposal of Bulked Wastewater Treatment Plant Sludge and Selected
Demolition Materials at Statler Landfill $
3. Disposal of Non-Friable ACM at Statler Landfill $
4, Fumish, Install and Remove Temporary Chain Link Fence $
5. Extend Project Completion Date to October 31, 2009 $
Add Alternate
No. Description Unit Unit Price
- 1. Removal and Off-Site Disposal of Additional Wastewater
Treatment Plant Liquid per Gallon $
2. Removal and Off-Site Disposal of Additional Wastewater
" Treatment Plant Sludge Per Cubic Yard $
3. Removal, Bulking and Disposal of Additional Wastewater
Treatment Plant Studge at Statler Landfill Per Cubic Yard $

If applicable, provide a narrative, on separate pages, describing any proposed alternate to the Work as
described in these Contract Documents, Technical Specifications, and Construction Drawings.

List of Subcontractors

The Bidder further proposes that the following firms or businesses will be awarded subcontracts for the
- portions of the Work identified in the event that the Bidder is awarded the Contract:

NAME ADDRESS ITEM DESCRIPTION

e i

The employment of Subcontractors or Subtrades other than those listed above will not be permitted without
~ written approval from the OWNER. Information indicating how the Subcontractors or Subtrades, listed
above, qualify in experience and background may be requested before award of the Contract.

BF-2
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FORMER AMERICAN TISSUE MILL DEMOLITION

List of Equipment: The Bidder shall submit a list of the key construction equipment, with hourly labor and
equipment rates, which will be applied and/or available to the Bidder during the construction activities. The
Bidder shall be bound to these rates for the duration of the Contract.

Construction Schedule: The Bidder shall submit, with their bid, a construction schedule in accordance
with the General Conditions (paragraph 2.6.1).

Staffing: The Bidder shall provide an Organizational Chart and resumes for each of the key personnel

involved in ihe project.

Communications concerning this Bid shall be addressed to:

(NAME)

(ADDRESS)
Telephone Numbez:

~ The terms used in the Bid which are defined in the General Conditions of the Construction Contract,
included as part of the Contract Documents, have the meaning assigned to them in the General Conditions.

SUBMITTED on s
If BIDDER is:

An Individual
By

(INDIVIDUAL NAME)
Business Address:

A Partnership

By
(FIRM NAME)

(STATE OF ORGANIZATION)

(GENERAL PARTNER)
Business Address:

BF-3
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A Corporation

By
(CORPORATION NAME)

(STATE OF INCORPORATION)

By
(NAME OF PERSON AUTHORIZED TO SIGN)
(TITLE)
ATTEST
(NOTARY PUBLIC)

sworn and subscribed before me, this day of ,
My Commission Expires:
Business Address:
Telephone Number:

BF-4




ITEM 1
ITEM 2
ITEM 3

ITEM 4
ITEM 5
ITEM 6

ITEM 7

ITEM &

ITEM 9

ITEM 10

ITEM 11

TTEM 12

ITEM 13

ITEM 14

BID FORM - REVISION 1

FORMER AMERICAN TISSUE MILL DEMOLITION

BID BREAKDOWN TABLE

For Mobilization/Demobilization
For Erosion and Sediment Control
For Asbestos Removal/Disposal

For Removal and Disposal of Wastewater Treatment Plant
Liguid

For Removal and Disposal of Wastewater Treatment Plant
Sludge

For Identified Hazardous Waste, PCB and
Universal Waste Removal/Disposal

For Removal and Disposal of Liguids

For Draining, Content Disposal/Recycling, Cleaning,
and Sealing of Number 6 Oil Piping

For Removal/Demolition of Tanks, Equipment, Materials

For Building and Foundation Demolition/Disposal

For Backfilling

For Site Restoration

- For Site Security and Fencing

BID ALLOCATION #1

For Non-Identified Hazardous Waste Liquid and
Residual Solids Removal/Disposal

TOTAL - BID BREAKDOWN (Items 1 through 14, inclasive)

BF-5

Lump Sum Price of Bid

Item

$

$

25.,000.00




Maine Environmental Laboratory Report of Analyses
One Main Street Yarmouth, Maine 04096-1107" Tel (207) 846-6569  Fax (207) 846-9066  e-mail: melab@maine.rr.cotn

John Cressey Report Date: November 26, 2008
Summit Environmental Consultants, Inc.

434 Cony Road
Augusta, ME 04330 Report No.: SME739-08

Enclosed arc the results of the analyses requested on your samples as received by the Jaboratory. Samples were received in acceptable
condition and anatyzed within methad holding times with all quality control data within laboratory acceptance limits uniess noted.:
Reponing detection limits arc the minimum fevels for reporting quantitative data.  These limits are 3.18 times the method detection fimit
as defined in CFR 40 Part 136. Appendix B. Data reported between the reporting and method detection limits are J flapped as estimated.
Maine Environmental Laboratory is certified by Maing, Massachusets. New Han pshire and NELAP (cert#2031). A list of centified
purameters is available on request. The results reported herein conform to the most current NELAP standards. where applicable. unless

otherwise narmated in the body of the report. This report shall not be reproduced, except in full, without the writien conseat of the

laboratory.
" The compleze report consists of the following sections: Maine Environmental Laboratory report
Chain of custedy form
Brooks Rand Laboratory report
Project Name/IDy; Ametican Tissue
Date Received: 11/05/08
Sampler Name: J. Cressey
- References

- EPA - EPA600/4-79-020, Methods for Chemical Analysis of Water and Wastes, USEPA, Cincinnati, Ohio, March 1983,
EPA2 - EPAGOO/R-94/111 Methods for the Determination of Metals in Environmental Samples, Supplement 1, May 1994
EPA] - EPA/600/R-93/100 Methods for the Determination of Inorganic Substances in Environmental Samples. Aug. 1993.
CLP - USEPA CLP Statement of Work for lnorganics, [LMO3.0.

HEX - EPA-821-R-93-002, Method ]664,,Rev. A N-Hexane Extractable Material by Extraction and Gravimetry, Feb. 1999,

. HACH - Chemical Oxygen Demand, Method 8000, Hach Handbook of Water Analysis, Hach Chemical Company, 1979.

STM - Standard Methods for the Examination of Water and Wastewater, 18th edition, APHA,AWWA,WPCF, 1992,

SW38 - SW846, Test Methads for Evaluating Solid Wasi:e. Physical/Chemical Methods, USEPA. third edition, 1986.

Authorized signature

Herbert S. Kodis, laboratory director

Pape | of 2
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End of Addendum No. 1



